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INFRASTRUCTURE DEVELOPMENT AUTHORITY

(A GOVERNMENT OF BIHAR UNDERTAKING)
First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-800 004
E-mail: md@idabihar.com, Website-www.(dabihar.com, Phone- 0612-26756933, 2675935, Fax-2675934
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REMAINING WORK OF INTERIOR .
RENOVATION OF PMRCL (PATNA

|

—

METRO RAIL CORPORATION LIMITED 8,97,892.00 18,000.00 1,250.00 15 Days

JOFFICE BUILDING 7th FLOOR, INDIRA

BHAWAN, PATNA, -

ADDITIONAL WORK OF PASHAN 1 B

SHILP CENTRE, PATTHARKATTI, 3,90,118.00 7,900.00 750.00 15 Days
1 2, GAYA.
r Repair work of 8" floor roof BSFC | o E=m
| Building, Fraser Road, Patna. 6,12,918.00 12,300.00 1,250.00 15 Days
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2. Physical mode/manual payment system P B AU aﬁ. TR p.0 fAER aRed fre) Iaa 36
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3. The bidder has to provide their Watsapp enabled mobile no. & email ID so that they may be contacted immediately in case of any
quarry.
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17. Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor
performance such as abandoning the works, not properly completing the contract, inordinate delays in completion,
litigation history or financial failture in the work of this Authority.
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20. As per RCD letter no. 7435 (s) dated 14.08.2019, Settlement of Disputes and Arbitration Shall be treated as- The
settlement of Disputes and Arbitration shall be done in accordance with the provisions made in Bihar Public Works
Contract Disputes Arbitration Tribunal Act, 2008".
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27. If the contractor fails to complete the work within the time as per work programme the agreement can be rescind and

balance work will be done at risk and cost of the contractor and additional cost incurred the work to complete the work will
be recovered from the contractor as per rule.

28. The charge for advocate welfare fund has been changed to Rs. 25 from Rs. 15 (Stamp charge for oath other wise
tender will not be valid as per recent Government order.
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