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1. | Construction of C.F.C.
building at  Arrah | 33,08376.00 | 66,200.00 5,000.00 Asappeared | o) \yonvhs
(Bhojpur) (Retender) on website
2 | Construction of C.F.C.
building at Uprendra | g80,00,000.00 1,60,000.00 5,000.00 As appEf?red o6 Marth
Maharathi, Patna on website

3 | Remaining work of
As appeared

W.I.T.I Bhagalpur 1,72,13,547.00 | 3,44,300.00 10,000.00 s 06 Months
4 | Construction of Design
studio at Bhagalpur 64,08,259.00 | 12820000 | 1000000 | ~S2PPEed 1 o4 Months
on website
5 | Construction of Dye
house at Katoria, | 10,00,000.00 | 20,000.00 250000 | As@PPeared 1 oq nionths

Banka on website




6 | Construction of Dye
HgHSs at | 10,00,000.00 | 20,000.00 250000 | ASaPPeared | og Months
Mohiuddinnagar, on website
Bhagalpur
7 | Interior upgradation of
Institute of
entrepreneurshi
trep B 66,38,048.00 | 1,32,800.00 10,00000 | AS@PPEAC 1 oq pionths
development  office, on website
3" floor, Udyog
bhawan, Patna
8 | Construction of
mulberry production | g4 78 419.00 | 10,9,60000 | 10,00000 | AS3PPEED |Gy ponths
cum training centre at on website
Faridpur, Siwan
9 | Construction of
mulberry ~production | ¢ 6536800 | 17 200,00 125000 | As@PPeared o) pionths
cum training centre at on website
Raghopur, Sitamahi
10 | Construction of
Resham farm at Sirsa, | 75,91,674.00 | 1,51,900.00 | 10,0000 | A°2PPeared 1 g4 pionens
Gopalgan] on website
11 | Construction of
Resham  farm  at| ;59167400 | 1,51,900.00 10,00000 | AS@PPEArEd |4 vionths
Mahmadpur Gokul, on website
Muzaffarpur
12 | Construction of Tool
room &  training | 456484000 | 36530000 | 1000000 | AP | o5 ponths
centre, at IDTR on website
patliputra, Patna
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27. BSEDC Processing fee mandatory to be paid through online mode i.e. Internet payment gateway
(Credit/Debit Card/Net banking, NEFT / RTGS.) ‘ )

28. “Bids along with necessary online payment must be submitted through e-procurement portal
WWW.eproc.bihar.gov.in before the date and time specified in the NIT. The department doesn’t take any
responsibility for the delay/Non Submission of Tender/Non Reconciliation of online Payment caused due
to Non-availability of internet Connection, Network Traffic/Holiday or any other reason.”
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