



INFRASTRUCTURE DEVELOPMENT AUTHORITY

(A GOVERNMENT OF BIHAR UNDERTAKING)

First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-800 004

E-mail: md@idabihar.com, Website-www.idabihar.com, Phone- 0612-2675933, 2675935, Fax-2675934


BID No. 02/TEN/IDA/21

CORRIGENDUM

Reference to the INVITITION FOR BIDS (IFB) No. NIT No. 02/TEN/IDA/21 vide PR No. 70705(Ni.Ni) 20120-21 (Construction of Integrated Unit for Irradiation-cum-Pack House (Common Facility Centre) at Bihta, Patna, Bihar.) due to Bank closure on 15.03.2021 & 16.03.2021, date and time for this NIT are being hereby extended as per following table-

S.N.	Activity	Previous Date, Time & Place	New Amended Date, Time & Place
1	Name of Advertiser	Infrastructure Development Authority First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-4	Infrastructure Development Authority First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-4
2	Date of Notice Inviting Tender	15.02.2021	NA
3	Period of Sale of Tender document (Download)	02.03.2021 to 15.03.2021 upto 15:00 hrs (on website www.eproc.bihar.gov.in)	02.03.2021 to 18.03.2021 upto 15:00 hrs (on website www.eproc.bihar.gov.in)
4	Date & Time and Place for Pre- Bid meeting.	5.03.2021 at 15.00 at Infrastructure Development Authority First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-4	NA
5	Last Date and time for receipt (upload) of Tender	16.03.2021 upto 15:00 hrs. on website (www.eproc.bihar.gov.in)	19.03.2021 upto 15:00 hrs on website (www.eproc.bihar.gov.in)
6	Date, Time & Place for submission of original hard copy of tender fee, bid security, affidavit etc.	17.03.2021 at 15.00 hrs. in the office of I.D.A. Patna	20.03.2021 at 15.00 hrs. in the office of I.D.A. Patna
7	Date & Time and Place for Opening of Technical Bid	17.03.2021 at 15.30 on (www.eproc.bihar.gov.in)	20.03.2021 at 15.30 on (www.eproc.bihar.gov.in)
8	Date & Time and Place for Opening of Financial Bid	After disposal of technical bid on (www.eproc.bihar.gov.in)	After disposal of technical bid on (www.eproc.bihar.gov.in)
9	Tender Validity Period	120 Days	120 Days

Other conditions will remain the same.


15-03-21
Executive Engineer (P.D.A.)