INFRASTRUCTURE DEVELOPMENT AUTHORITY

(A GOVERNMENT OF BIHAR UNDERTAKING)
First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-800 004
E-mail: md@idabihar.com, Website-www.idabihar.com, Phone- 0612-2675933, 2675935, Fax-2675934
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SHORT NOTICE INVITING TENDER No. 55/TEN/IDA/22

(Wad §—2shT gl & srER dawurse www.eproc2.bihar.gov.in)

WEA/aNS Y WY @ agency @ ufer/mear Fifier smifa @) ol ¥

w1 &1 fagvr _ FResuintagny
Total Estimated E.M.D Amount | B.0.Q cost in Completion '
i ] Name of Work ] ] Amount in Rs. in Rs. Rs. Period
Construction of Plug and Play, Prefabricated
1 shed at Industrial Area Fatuha,Patna-Phase 1 | 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
? shed at Industrial Area Fatuha,Patna-Phase 2 | 12:00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
3 shed at Industrial A?ea Purneya -Phase 1 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
4 shed at Industrial A?ea Purne‘fa -Phase 2 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
2 shed at Incci)ustrial A?ea Purn&:aya -Phase 3 12,00,00,000.00 | 22.00,000.00 Al 08 Months
Construction of Plug and Play, Prefabricated
2 shed at Industrial Agr;ea Purneya -Phase 4 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
7 shed at Industrial Area Hajipur-Phase 5 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated
® | shed at Industrial Area Hajipur-Phase 6 12,00,00,000.00 | 22:00.000.00 | 10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated
® | shed at Industrial Area Muzaffarpur -Phase 5 | 12,00,00,000.00 | 22:00.000.00 | 10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated
19 | shed at Industrial Area Muzaffarpur -Phase 6 | 12,00,00,000.00 | 22:00.000.00 | 10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated
" | shed at Industrial Area Muzaffarpur -Phase 7 | 12,00,00,000.00 | 2200.000.00 |  10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated ;
& shed at Industrial Area Muzaffarpur -Phase 8 12,00,00,000.00 25,80,000.00 sttt T Months
Construction of Plug and Play, Prefabricated
'3 | shed at Bhagalpur -Phase 3 12,00,00,000.00 | #200,000.00 | 10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated
' | shed at Bhagalpur —Phase 4 12,00,00,000.00 | ##00.000.00 | 10,000.00 | 06 Months
Construction of Plug and Play, Prefabricated
!5 | shed at Bhagalpur-Phase 5 12,00,00,000.00 | 22:00.000.00 | 10,000.00 | 06 Months
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INFRASTRUCTURE DEVELOPMENT AUTHORITY

(A GOVERNMENT OF BIHAR UNDERTAKING)
First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-800 004
E-mail: md@idabihar.com, Website-www.idabihar.com, Phone- 0612-2675933, 2675935, Fax-2675934

SHORT NOTICE INVITING TENDER No. 55/TEN/IDA/22
(Baa I—SsR ugll @ AU d9uige www.eproc2.bihar.gov.in)
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@1 @1 (@9
Total Estimated | EM.D Amount | B.0.Q costin Completion

S Nams of Work Amount in Rs. in Rs. Rs. Period
Construction of Plug and Play, Prefabricated

! shed at Industrial Area Fatuha,Patna-Phase 1 12,00,00,000.00 22,00.000.00 10,000.00 06 Mgt
Construction of Plug and Play, Prefabricated

€ shed at Industrial Area Fatuha,Patna-Phase 2 12,00,00,000.00 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated

s shed at Industrial Area Purnea -Phase 1 12,00,00,000.00 22,000 00 10:000.00 G hiantis
Construction of Plug and Play, Prefabricated

2 shed at Industrial Area Purnea -Phase 2 12,00,00,000.00 22,00,000.00 10:000.00 Dorlvionts
Construction of Plug and Play, Prefabricated '

2 shed at Industrial Area Purnea -Phase 3 12,00,00,000.00 | 22,00,000.00 | 10,000,00 Ho Menths
Construction of Plug and Play, Prefabricated

6 shed at Industrial Area Purnea -Phase 4 12,00,00,000.00 22,00,000.00 10:000.00 06 Months
Construction of Plug and Play, Prefabricated

7 | ched at Industrial Arsa Hajipur-Phase 5 12,00,00,000.00 | 22,00,000.00 10,000.00 06 Months
Construction of Plug and Play, Prefabricated

8 | ched at Industrial Area Hajipur-Phase 6 12100,06 50000, | 22:00{90000.) 11000000 | D6Monttic
Construction of Plug and Play, Prefabricated

8 | Al A Pheses | T2 o Guone | 2H 000000, 1T LS
Construction of Plug and Play, Prefabricated

10 | e W vaan Phesa 6. || 12,00;00000i00 | 220000000 1DED0 b6 Kohtng
Construction of Plug and Play, Prefabricated

11 shed at Industrial Area Muzaffarpur -Phase 7 12,00,00,000.00 22,00,000.00 jO’OOO'OO 06 Months
Construction of Plug and Play, Prefabricated

12 shed at Industrial Area Muzaffarpur -Phase 8 12,00,00,000.00 22,00,000.00 10,900.00 06 Manths
Construction of Plug and Play, Prefabricated

13 | ghed at Bhagalpur -Phase 3 12.00,00,000005] 22000000 || G000.00 )-8 Honths
Construction of Plug and Play, Prefabricated

4| shed at Bhagalpur —Phase 4 12.00,00,000.00 | 22:00.000.00 | 1000000 | OB Manths
Construction of Plug and Play, Prefabricated

2 shed at Bhagalpur-Phase 5 12,00,00,000.00 22,00,00004 10:000:00 06 Monis
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e ud erdf—
1. B¢ N vded o D GRS WHR/SumHH/AS/Frm § Mdfda srearn @l uiat diaforaisly w6 8l
fafer & T o webd €, uvw 9ad @i @l eley 3t U (LOA) UK B @ 416 UHIRAM & yd e S A
SR e ey wifierR & wrer ASH e Herr sifard g |
2. fFreferfaa waes ffaer @ aana die § sawe 99 SEit—
(@) fear, fafa an wreh 9 o g9 |
(b) fma urd YRRl & AR b wHIfkr & fAfr & ugard sieRv wrd dfdd 8l
(c) SN wagew wrl srdes & wuxia el s@fer A gesvremm &8 53 8 e
(d) 5 W w1 srded & 918 YHeRAmE w9 fory 81, uvwg @l armrv givey el B e
(e) 1 3ide® ® g Uwmaia wraraf® § rf gof 98 G war 8@
3. fafder daer - Ffacr ugfl & suR J9wEe www.eproc2.bihar.gov.in W fFrerfes fear sy | gegs FHfderrr ol
wffe varEsy @ g WoRed g 2 i JavmEe www.eproc2 bihar.gov.in @ W™ W e utkar 7 Wi @ W |
cfel W1 T9Y 18005726571 vd email id eproc2support@bihar.gov.in w BRI fGaw @ (8am W 7pm) W faeig
IR U fehar Sil waer 2 |
4. 10 e w9 A 3B & uRarSHRT @ fov Joint Venture AT=1 8197 |
5. (i) e-tendering/e-procurement yuiiell @ wea [fdar &g die Wafim geb va alkamr faws @1 gea (S elerar =@
TIRRT) @1 YE Online Mode (e-payment mode) &1 Internet Payment Gateway (Credit/Debit Card), Net NEFT/RTGS IR
fepar S arferard 2
(i) e-tendering/e-procurement YuiTell & ded Mfder § s/mer & U # ST P ST drell 03 Online Mode (e-payment mode)
T Physical Payment System # Y@ €17| Online Mode @ &« 3f&ds @I f¥ Internet Payment Gateway
(Credit/Debit Card), Net Banking NEFT/RTGS @ #|eas i o141 fhar S el 2 |
{iii) “Bids along with necessary online payment must be submitted through e-procurement Portal www.eproc2.bihar.gov.in
before the date and time of submission mentioned in the NIT/ Corrigendum. The department does't take any responsibility
for the delay/non submission of Tender/non Reconciliation of online payment caused due to non availability of Internet
Connection, Network Trafic/Holiday or any other reasons.”
6. e (Earnest Money Deposit) @1 ¥ Infrastructure Development Authority, Patna & =1 ¥ ddel Bank
Guarantee 312dl Internet banking / Internet Payment Gateway (IPG) & w4 # #i= 2nr, el qel ufd fadis
05.08.2022 & 15:00 991 TP IR Avar fdebrd wdER, gedr & foLovo wrar § ST -1 afard B a2 S
ffaer @ Mg e far s RER 5T @ TR ® 9% 9 frig 36 R fear oiar & O e @ gd g9 faER
araferd bl o A Frfa far srem aiffard =
7. The bidder has to submit the email ID & Mobile No of the concerned person of the Bank/Financial Institution from which
they has procured B.G. for EMD so that the verification of the same shuld be done immediately.
8.. The bidder has to provide their Watsapp enabled mobile no. & email ID so that they may be contacted immediately in
case of any quarry.
9. Hdas ufurvr faus, Technical Bid Sheet & Financial Bid Sheet etc. fi% daviige A Ukl @y & SUU=T dqUI5S W
ot Rifder s @ ¥R R aTde @ | A Wl BRTOd Ar aed @) AR, ) waror g W [Rer & ferg
IMERP B, Bl W B s—MRE H Wy worr wvwn afard 2 fAfder & W Wdge! gri werd B3 @M ared W)
aiffrerdl ud waror uAl uv wefda Wdgd @1 avaer & i ard € |
10. Before uploading tenders, bidders are advised to go through the General Conditions, Special Conditions and
conditions of the SBD/ F2 & NIT uploaded with the tender document.
11, W Yol HIISIHl B Whe B Auehe ¥ & gd gAldg Fvd gy WA sifbd S aifes Bl @ srrei @ waie
T/ USS el B MR R e SISl S Wb |
12. ¥daw W9 Y Auelle A 1 rTedl @) Download Ud Visibility ¥ quiedvr W 21 offf | Wt drTei 39e- AT
s vge & Rerfa & sw s W e [€) f[ar o |
13. geviie Va1 ¥ BN yer & FRfae 9 & Hdy § Hdad & HIg G@l AR AE 8| FREeRt B e <
S 2 6 aru fifder @ Wy BT SWEd d9wIEe W Auds & of | difd oifad vy i BHare fewl ger @ caau 9
T4 D |
14, Fr=ifarfag amerg &1 w9y U3 SrRiutes seifter /Aed g Fafa 8 R ffaer @ e s @ afard 8 -
(@) /B8R faeg bl ubR @1 smuxifies Hven B A <umarery # faerefs =& 2|
(@) T2 /8 fpfl Wb/ et Ui g7 dafaq (Debar), Fell (AT (Black listed) # ol Ud fwra yes faci
e @ alay UBRRAMI VE (Rescind) &I it a2 |
@ /e Y FMocad el @ @ ufd/oeh, /R, a8/ a8 dur g8 RE B WU UE D Tiae)
aemegE deaer e wieR § i aifvdar/ dere sifdar/ erdureid sifvadr /e eIl / orararel
gaurfd & wu § erika T8 2|
(&) Ffaer & derrr @) wvi-us, SrTed, fAaeell we 2
(e) Swfga ®¥dl ‘@, @ @ T F TAd gEA o @ A ud o s BResr g N A B sifed e,
Teell, STEl U oM UR wer WRieN W SN AR wei gue, W Mdes @ brell A ogsl B, i)
TS B B BRATS D (Y WA B
Sudga BRed @, @ UG T gd TOH T e o B A Ul S e Beb " H A BE el s,
Hapell, TS TR WM UY Herw WIftieR gIRT SR @) fd ored @ forar S don S IW AR wwa gvs, vdaw
& frae @ el gEl § gof &v, wfie) gl S @) SRag § (g W g |
15. @) e @ WU UF SRiUED ceiEen /el g fifa @ vd Pfaer fefa @9 @ [ & 9 @1 @ oA g
R Fifdgr & e sruere s AifFaRl & aren see ifder @ smm e fQr S|
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16. 3R [ WfEr, e fwE, [REN @& waie 20 e 25.01.2021 @ onelid # fAfaer #§ amr o 2y e miter W i
A1 AR TIvT-uA aele el AfTard g |
17. yrarRpfera <13 ©a oree & ¥ 4 gy a1 ger) B Wddl & | wigHtd de @ el aifbd urasfera wfd &
SR &Y ST @ Wi 7w |
18. 25 WIF B ®Y T Hel  YHIVG U TINVAT/GST ifcha &= arfard &1 arger wr=rar el &1 andfi |
19. 39 &1 BT Defect Liability Period @it wmifid @l fafdr @ &= & &1 gl
20. fadry ot fAfirer afelg # <l o wadl 81
21. 89 Ffder & wdfEa Corrigendum/Addendum YiffeR & ‘éﬂ%ﬂé‘d www.idabihar.com U4 www.eproc2.bihar.gov.in U¥ &l
yepIf3re fobar Simee |
22. Mg & wWd®a el ff wer @1 Clarification W—dis M # & discuss &hm| di-de MNEr @1 Fvly
www.idabihar.com Ud www.eproc2.bihar.gov.in 43 upload a1 SIIQT |
23. ffaererdel & e som @ gd sri, o e, yaded vd @9 wEge st B Rafy vd Ralv amial @
Syererd § piey A Gge A9 & gwE @ ffder o aRa e ureret fRar smar § vl o A S @ e gl
PRITere A Fall WilkY ST BN @ UEnd o¥ Siell TAT ® | 39 Way 4 grg # e off wer @1 gar w8 8
24, af fpel) wrogy Ffaer urer @) & @ saeer Gifta Sar 2, o Pfaer srrel sEier &9 @ P wwe o e @)
SR a w@rell Sl |
25. ffarer &1 PR aaer grr s e vd aRusl & srelie 9 fdar s
26. Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor
performance such as abandoning the works, not properly completing the contract, inordinate delays in completion,
litigation history or financial failture in the work of this Authority.
27. T fs A @ AGe FfeEmEt B wae wpad Bk o @ Rafa § wwa Mfearm @ e [Er e
femfor fammr wigar & orgwy oifed] & Awam 2 fEar |
28. gftor RAug @& v § @4 €3¢ (Serious Unbalanced) 3iffhd @t aral ffdgraramslt @1 vawramm @ we vy fAEfa
faurT feR, UesT & UHie — Y0—6/1,/ TO d10—03—08 / 2006(31), 448(S) S0 ueHl, f&AE 16.01.2020 & IMER W afvia
a7 ¥ Additional Performance Guarantee &3 gRTT —
(a) wftamr A @ &x A 0 A 5 URT 1 Igd ¢ arel Mfder @ forg 0.25 ufawra sifafa @ ufeng
(Additional Performance Guarantee) Uil 01 ufdeid Sga &0 &8 @ fay o) oy | :
(b) gReTor fius @ e¥ A 5 W 15 URIT @F Sgd $9 ¥ T FfaEr @ g 0.5 ufdee afiied wrd
ufen] (Additional Performance Guarantee) Ufer 01 ufererd Sga @4 & & forg off W |
(c) uftamor o & e¥ Q15 A 20 URIEIT 9 Sga <% ae Pfaer & feg 01 ufdea sfaRa el gl
(Additional Performance Guarantee) ufdl 01 ufcrer g @4 &X @ forg ot i |
(d)ufamT fus @) & R 20 UREE W SW B9 Igd 9 <X arel [ @ fag 02 e sifdRe ard
ufey (Additional Performance Guarantee) Ufdr 01 ufrerd Sge @4 &¥ & ferg ofl Wi |
29. As per RCD letter no. 7435 (s) dated 14.08.2019, “S.B.D. Contract Clause-25 Settlement of Disputes and Arbitration
Shall be treated as- The settlement of Disputes and Arbitration shall be done in accordance with the provisions made in
Bihar Public Works Contract Disputes Arbitration Tribunal Act, 2008".
30. Hrafded & TwER B WeR gRI Wi ddhea ud oRuat 7 3 w3 frdel o fmfor @ # ares s sifard g |
31. 3 fsifir & o ard /ol bR B o st sm |
32. w14 @1 Yar, PR @) Suder @ uvard i s fade @ qudE g9 B Rl § v gmr e et o el
BT |
33, figr Waq vd afant sder 4 @ He N Waes @ uade fum O 1% U ufem) ufdn der a9 @ w9 A <Y 8l
St fauz 9 @re ot o |
34. BN TRER BN 9EI—umy U A ol Ry @ asd Sfogwoed /wnfied /aiferer W genfe @ weki foma
SR |
35, R P HRO g PR B oRdipd Bl b, [ @ wi /R sl b ar el e @ e s ol
P T B BT AEFR [erH WS w7 YRR 2 | gwd forg for=fl N mew @1 gmar W e B
36. If the contractor fails to complete the work within the time as per work programme the agreement can be rescind and
balance work will be done at risk and cost of the contractor and additional cost incurred the work to complete the work will

be recovered from the contractor as per rule.
37. The charge for advocate welfare fund has been changed to Rs. 25 from Rs. 15 (Stamp charge for oath other wise

tender will not be valid as per recent Government order.

38, ffer @ fvga vt w6 amdsad QEA g e Ren witeR, wriores sfear (foglogo) e
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& SIET /A Sfel W AR 180065726571 Td email id eproc2support@bihar.govin W dr faaw arfr (8am |
7pM) & wisd fopam ST T 2 | \
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