INFRASTRUCTURE DEVELOPMENT AUTHORITY

{A GOVERNMENT OF BIHAR UNDERTAKING)
First Floor, Udyog Bhawan, East Gandhi Maidan, Patna-800 004
E-mail: md@idabihar.com, Website-www.idabihar.com, Phone- 0612-2675933, 2675935, Fax-2675934
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Renovation work, AC, Video 1
1. Conferencing and Electrical work 12,36,744.00 " 25,000.00 2.500.00 15 Days !

at MD Cabin, IDA office, 1% Floor,
Udyog Bhawan, Patna

Supply, Installation and

Commissioning of Audio System 5 83 855.00
,83,895. 12,000.00 1,250, 10 Days
at IDA Conference Hall, 1% Floor, 250.00 y

Udyog Bhawan, Patna

faeT Ta—aRefl (Tender Schedule)

.9, Trfafafer o, Ol vg w9
- IR AT I TR, WoM aw, S e, Tl Jel
! & T U4, YTA-800004
2 | faeli ametaer e SR feda & faly festies 02.11.2022

s | R ofeE o S @ R e @ eI 03.11.2022 § 09.11.2022 T 15:00 s TP

4 | h—de 9T @ /fY, v v wre e e, SE Wad, Mt 45 & )9, g4

5 | foira arfirer o @w &) siftm R w8 9w & 1% 10.11.2022 ®1 15:00 991 TP

foT® 05.11.2022 B 15:00 To1 AETRYT ORI [dGTE WIETHN, |

|
|
|
1

feid 10.11.2022 BT 15:00 991 O WI0SI0Y0 1], STEIRHCT |

g | S RN Td WY AR < Bt ety e R TR, Wer @, Sen wae, T de @ qwE, |

TTHAI—800004

7 | el afere @lem @ Y, 9w v we f&=i@ 10.11.2022 F1 15:30 I

8 | forita st o wRaie @) deraT @) oray 120 fas

ey v erd -

1. 1 ass faxii SmeaoT a wRag # 9T oF @ U A ent —

() S Preft iy ¥ Tt

(i) 5 9T VeRRA @ ER S §AI @ [ & uvEn oTeRY rd dfed &

(ifi) 1 Hogw @ sded @ wuwia fwiRa s ¥ e T8 6 B w '

(iv) St Hdgs R aded & 918 YoRRAT $X U 8, W $1d AFRY IR TR 53 8
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3. The bidder has to provide their Watsapp enabled mobile no. & email ID so that they may be contacted immediately in case of any
quarry.
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17. Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor

performance such as abandoning the works, not properly completing the contract, inordinate delays in completion,
litigation history or financial failture in the work of this Authority.
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20. As per RCD letter no. 7435 (s) dated 14.08.2019, Settlement of Disputes and Arbitration Shall be treated as- The

settlement of Disputes and Arbitration shall be done in accordance with the provisions made in Bihar Public Works
Contract Disputes Arbitration Tribunal Act, 2008".
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27. If the contractor fails to complete the work within the time as per work programme the agreement can be rescind and
balance work will be done at risk and cost of the contractor and additional cost incurred the work to complete the work will
be recovered from the contractor as per rule.
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29. The charge for advocate welfare fund has been changed-to Rs. 25 from Rs. 15 (Stamp charge for oath other wise
tender will not be valid as per recent Government order.
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