INFRASTRUCTURE DEVELOPEMENT AUTHORITY

(A Government of Bihar Undertaking)
1st Floor Udyog Bhawan, East Gandhi Maidan, Patna

Email-md@idabihar.com , Web-www.idabihar.com, phone: 0612-2675933

EXPRESSION OF INTEREST (EOI)
-cum-
REQUEST FOR PROPOSAL (RFP)
for
EMPANELMENT OF CONSULTANT
for
COMPREHENSIVE ARCHITECTURAL
&
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SERVICES
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INFRASTRUCTURE DEVELOPEMENT AUTHORITY

(A Government of Bihar Undertaking)
1st Floor Udyog Bhawan, East Gandhi Maidan, Patna

Email-md@idabihar.com , Web-www.idabihar.com, phone: 0612-2675933

Notice No. 25/EQI/IDA/25

Expression of Interest (EOI)-cum-Request for proposal (RFP) for Empanelment of Consultant for
Architectural & Engineering Consultancy Services of Infrastructure Development Authority, Patna,
Bihar

Infrastructure Development Authority (IDA) invites Expression of interest (EOI)-cum-Request for proposal
(R.F.P.) from qualified, experienced and financially sound consultancy firms/consultants/Architect for
Empanelment of Consultants for three (03) years in the following categories for Architectural & Engineering

Consultancy services of Infrastructure Development Authority, Patna, Bihar.

Category Empag:tl‘r:::; !imit (Project Cost Cost 8253;2:‘12: BER Earnest Money Deposit
in Rs. Crore) Rs. (with GST) (EMD) Amount, Rs.

Category A Above 100 Crore 11,800.00 3,00,000.00
Category B Above 50 Cr to 100 Cr 11,800.00 2,00,000.00
Category C Above 25 Crto 50 Cr 11,800.00 1,50,000.00
Category D Above 05 Crto 25 Cr 11,800.00 1,00,000.00
Category E Upto 05 Cr 11,800.00 50,000.00

SCHEDULE :

Sl Particular Details

No
1 | Date of Isuue of EOl-cum-RFP 03.10.2025

2 | Web Address to download the EQl-cum-RFP www.idabihar.com
Last Date of Receipt of Pre-bid Query through E-mail ID
3 | only (Email ID: eepda-ida-bih@gov.in & dirpi-ida- 17.10.2025
bih@gov.in )
. ; : 20.10.2025 at 12.00 AM at Conference Hall of IDA,
4 | Date & Time of Pre-bid Meeting Patna Office.
Last Date & Time of Submission of EOl-cum-RFP by
2 Speed Post/Courier or by Hand (Bid Due Date & Time) 28102058 By OO M
Director (Pl), Infrastructure Development Authority,
6 | Address where Bidders must sent proposal First floor, Udyog Bhawan, Gandhi Maidan, Patna,
Bihar, PIN- 800 001
7 | Date & Time of Opening of Technical Bid 30.10.2025 at 3.00 PM
8 | Date & Time of Opening of Financial Bid To be intimated later 'to the technically qualified
bidders
9 | Duration of Empanelment 03 (Three) Years
DD of Rs.11,800/- from any Nationalised / Scheduled
10 | Cost of EOl-cum-RFP Document Bank in favor of Infrastructure Development Authority
payable at Patna
11 | Validity of Proposal

120 days

Modifications/amendments/corrigendum if any shall be published in the IDA website www.idabihar.com only.
Competent Authority of IDA reserves the right to reject or accept any or all the EOl-cum-RFP without assigning
any reason thereof.
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Executiveifgﬁgg’;.D.A)

Infrastructure Development Authority
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INFRASTRUCTURE DEVELOPEMENT AUTHORITY

(A Government of Bihar Undertaking)
1st Floor Udyog Bhawan, East Gandhi Maidan, Patna

Email-md@idabihar.com , Web-www.idabihar.com, phone: 0612-2675933

Expression of Interest (EOI)-cum-Request for Proposal (RFP) for Empanelment of Consultant
for Architectural & Engineering Consultancy Services of Infrastructure Development
Authority, Patna, Bihar

Infrastructure Development Authority (IDA) invites Expression of interest (EOIl)-cum-Request for

proposal (RFP) from qualified, experienced and financially sound consultancy firms/ company/
consultants for Empanelment of Consultants for three years in different categories for Architectural &
Engineering Consultancy services of Infrastructure Development Authority, Patna, Bihar.
EQI-cum-RFP documents can be downloaded from IDA website www.idabihar.com. Modifications/
amendments / corrigendum if any shall not be advertised in newspapers but shall be publiéhed in the
website www.idabihar.com only.

The aim of the EOl-cum-RFP is to empanel consultancy firms/ company in different catrgories for
different Infrastructure works of IDA. The Architectural / Design consultant / Firm/ company should
have successfully completed Comprehensive Architectural and Engineering Services as a prime
consultant for civil construction/town planning/infrastructure and facilities for Central Government/
State Government/Central or State Government Undertaking/State or Central PSU/Institutional
building.

The Empanelment of Consultant is proposed in different categories & should meet the following
minimum qualifying criteria for getting empanelled.

Category [Empanelmet Earnest Minimum Past experience in completed

limit (Project Money Annual Turnover |similar works during last 5 years

Cost Between Deposit in any of the last | (Project cost in Rs. Crore) (To

in Rs. Crore) (EMD) 05 Financial fulfill either of three options)

Amoynt, Rs. Ye:‘rs ending 31 Single Two Projects Three
arch 2025 X §
Project each at least -| Projects
each at least

Category A |Above 100 Crore| 3,00,000.00 1,00,00,000.00 |[100.00Cr |[80.00Cr 60.00 Cr
Category B | A°YS20CT | 50000000 | 75,00,00000 |60.00Cr |45.00Cr 30.00 Cr
Category C | APOVE22CT0 | 45000000 | 37,50,00000 |3000Cr |2250Cr 15.00 Cr
Category D | APVE 09 Cr0 | 40000000 | 1250,000.00 |10.00Cr |07.50Cr 5.00 Cr

Firms need not have previous work experience but, they require
Category E Upto 05 Cr 50,000.00 [technically competent team for preparation of PPR/DPR. Technical
team must have relevant experience and skilled engineers.

Repair and
Renovation of :
Category F [existing buildings | 1,00,000.00 10,00,000.00 0.50Cr 0.30Cr 0.20Cr
& misc. works of
any amount
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The detailed scope of work for this assignment is available in the EOl-cum-RFP documents. The key dates are
given below-

Sl. No Particular Details
1 Date of Isuue of EOl-cum-RFP 03.10.2025
2 Web Address to download the EOl-cum-RFP www.idabihar.com
Last Date of Receipt of Pre-bid Query through E-mail ID
3 only (Email ID: eepda-ida-bih@gov.in & dirpi-ida- 17.10.2025
bih@gov.in )

4 Date & Time of Pre-bid Meeting 20.10.2025 at 12.02;:&336%22fefence Hall of IDA,

Last Date & Time of Submission of EOl-cum-RFP by

Speed Post/Courier or by Hand (Bid Due Date & Time) 29.10.2025 by 5.00 PM

Director (PI), Infrastructure Development Authority,

6 Address where Bidders must sent proposal First floor, Udyog Bhawan, Gandhi Maidan, Patna,
Bihar, PIN- 800 001

7 Date & Time of Opening of Technical Bid > 30.10.2025 at 3.00 PM

8 Date & Time of Opening of Financial Bid To be intimated later lto the technically qualified
bidders

9 Duration of Empanelment 03 (Three) Years

DD of Rs.11,800/- from any Nationalised / Scheduled
10 Cost of EOI-cum-RFP Document Bank in favor of Infrastructure Development Authority
payable at Patna

11 Validity of Proposal 120 days

Executive Engﬁi‘gé‘r%%.if
Infrastructure Development Authority
Memo No. =2 6{523]’/7’51\\ Date 073/, a/;zj
Copy To: 1. Director (PI)/Director(Admn.)/Director (Fin.) for kind information.

2. PRO, IDA for kind information and necessary action.
3. Computer Programmer, IDA for uploading on IDA Website.

A}

ROAY
Executive Engu?eer (P.D.A)
Infrastructure Development Authority

e e e e e ————
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INFRASTRUCTURE DEVELOPEMENT AUTHORITY

(A Government of Bihar Undertaking)
1st Floor Udyog Bhawan, East Gandhi Maidan, Patna

Email-md@idabihar.com , Web-www.idabihar.com, phone: 0612-2675991, 2675945

INSTRUCTION TO CONSULTANTS (ITC)

1. Objectives:

Infrastructure Development Authority (IDA), Patna, Bihar requires the services of suitably qualified
and registered Consultant Companies/firms to provide architectural and engineering consultancy in
order to ensure that construction works are planned, designed and scheduled in accordance with the
standard fixed by the national standard and codes to the satisfaction of the IDA. The consultant
company/firm will be required to have team of suitably qualified & experienced engineers and other
professionals with modern designing, drawing and planning software and facilities, being competent
to carry out all of related duties.

2. Scope of Work:

The scope of services includes, but is not limited to, all activities. The consultant shall
faithfully, expeditiously, economically and honestly perform the following services -

(a) Undertaking site visits to collect details/data/information required for planning purpose,
holding necessary discussion with the client and IDA and obtaining requirements of projects
and attending meetings at site of work or IDA Office, Client's Office as and when fequired by
IDA

(b) To conduct site evaluation & analysis, detailed survey and soil investigation & testing for the
site of the project with due co-ordination with local IDA enginners.

(c) Preparation and submission of project report based on requirements of project and
interaction with IDA/client and submission of “cost estimates” indicating specifications to be
adopted for various structures/ services upto satisfaction of the clients for getting necessary
approval from the client.

(d) Preparation and submission of “Comprehensive Master Plan” of entire complex/ area for
obtaining necessary approvals from client and concerned statutory bodies wherever required
including preparation, submission of models, photographs and other documents required in
connection with approval from client and concerned statutory bodies wherever required.

(e) Preparation and submission of preliminary drawings, designs, specifications and
preliminary cost estimates for each and every structure including internal services
complete in all respect for getting necessary approvals from client and concerned statutory
bodies wherever required.

(f) Preparation and submission of detailed architectural drawings, designs and specifications for
structure suitable for construction and releasing to site for getting necessary approval from

client wherever required.

Infrastruture Development Authority, Patna, Bihar Page 5




(g) Wherever applicable, preparation and submission of detailed designs, drawings and
documents pertaining to all interior decoration, furniture, furnishing and other similar services
for buildings, structures suitable for construction and release at site including getting
necessary approvals from client.

(h) Preparation and submission of detailed structural designs, drawings, fabrication and erection
drawings and detailed bar bending schedule based on approved i.e. vetted design and
structural & architectural drawings.

(i) Preparation and submission of detailed designs, drawings and documents for all internal
utility services like plumbing, fire fighting, electrification, fire detection, MEP & HVAC system,
Lifts, Escalators, telephones, EPABX, Integrated Building Management System (IBMS),
public address system, communication, networking, acoustics, facade design/skylight,
structural glazing system and other specialized services as per the requirements of the
project suitable for construction and release to site for getting necessary approval from client.

(j) Preparation of designs, drawings and documents pertaining to external utility services like
water supply, sewerage, storm water drainage, STP, fire hydrants schemes, treatment plants
for water and sewerage, waste management, water supply in-take arrangements, roads,
streets lighting, telephone system, substations, switch yards and other related schemes,
landscaping, horticulture, arboriculture, street furniture, paths, boundary walls and any other
specialized extra services as per project requirement suitable for construction and release to
site for getting necessary approvals from client.

(k) Preparation and submission of detailed Bill of Quantities (B.O.Q.), detailed estimate including
preparation and submission of detailed take off calculation sheets, analysis of rates and
tender documents for all works covered under clauses of this EOI along with 6 sets of
drawings (Hard & Soft Copies) for the purposes of inviting tender. Consultant will provide
market rate (with three quotations of the lowest price on prevailing market rate) justification in
case of non schedule items based on the CPWD market rate analysis/ as per IDA
requirements.

(I) Carrying out all modifications/ deletions/ additions in design/ drawings/ documents as
required by client and IDA for proper execution of works at site till completion and handing
over of the project to the client.

(m)During project execution minimum Four Visits (at every important stages) of the work site and
as and when required intervals to inspect the construction works and where necessary to
clarify any doubts or interprétation of drawings/specifications, attend conferences and
meetings to ensure that the project proceeds in accordance with the conditions of contract.
The Consultant/Architect will record his observations about the work in a register maintained
at the site and render advice on actions if required and provide the report to the
headquarters.

(n) In case of Renovation/Upgradation/Dismantling of the building structural survey/ audit of
existing building, report on structural condition and statbility analysis of the existing building
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3.

(0) and submission of structural stability certificate & vetting from any IIT / NIT / BCD, Bihar.
Requirement of retrofitting of existing building after conducting suitable tests required and will
carry out the tests as per codal requirement, will adopt standard procedure and document the
findings. Design & drawing of the retrofitting of the building/structure should adhere to the
National Building Codes/BIS codes/NDMA guidelines and consistent with the international

best practices. Wherever applicable, International Codes may be adopted for design and
construction.

(p) Estimate to detailed assessment for dismantling/demolishing of existing building/ structure
and market valuation of serviceable/unserviceable materials in its current condition.

(q) The design shall be strictly in accordance with the latest Indian Standard Code of Practices /
National Building Code. The structural analysis and design shall be done by using latest
version of software packages such as STAADPRO or equivalent. The provisions in various
BIS Codes shall override the packages output.

(r) Liasoning and obtaining requisite approvals / permissions from the Concerned Statutory
Authorities prior to commencement and also after successful completion of the work.

(s) Preparation and submission of completion reports, completion drawings (As Built Drawings)
and documents along with soft copy for the project as required and acceptable to client/ IDA.

Eligibility
i All participants shall furnish the following information:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory
of the EOI to commit the consultant.

(b)  total monetary value of design consultancy work performed for each of the last five
years;

(c) experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed; and clients who may be
contacted for further information on those contracts;

(d) qualifications and experience of key technical personnel proposed for contract;

(e) reports on the financial standing of the consultant, such as profit and loss statements
and auditor's reports for the past five years;

(f) Authority to seek references from the Consultant’s bankers;

(9) Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned and dispute amount.

(h) Comprehensive profile of the company.

m
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(i) Information on a minimum of three previous similar contracts for providing design
consultancy undertaken by the firm in the last five years.

(i) Provide names, locations reference and contacts with the names of references for
these sites.

(k) Provide a clear breakdown of available personnel; and their capacities (Full and

; verified CVs of company Architectural and Civil, Electrical or Mechanical engineers)

(1 Letters of introduction, recommendations, good performance and guarantees from
the respective authorities.

(m) Details of drawing, designing and planning software with trained and qualified
professionals

(n) Proof of registration from architectural council of India/Gov. Organisation/proper
authority and, Audited financial statements of five years.

(0) Bank draft of R.s. 11,800/~ (Non Refundable) in favour of Infrastructure
Development Authority payable at Patna

3.ii Bids from Joint ventures are not acceptable.”

3iii  To qualify for award each bidder in its name should have meet the following minimum
qualifying criteria for getting empanelled in different categories -

Category Empanelmet Earnest Minimum Past experience in completed

limit (Project Money Annual Turnover |[similar works during last 5 years

Cost Between Deposit in any of the last | ending on 31.07.2025 (Project

in Rs. Crore) (EMD) 05 Financial cost in Rs. Crore) (To fulfill

Amount, Rs. |Years ending 31 either of three options)
March 2025 Single Two Projects Three
Project each at least Projects
each at
] least
Category A |Above 100 Crore| 3,00,000.00 1,00,00,000.00 |100.00Cr |80.00Cr 60.00 Cr
Category B | AP 39.C710 | 5 00,000.00 | 75,00,000.00 |60.00Cr |45.00Cr 30.00 Cr
Category C | AP°VE 22 CT1 | 15000000 | 3755000000 |[30.00Cr [2250Cr 15.00 Cr
Category D [ APV2 02 €Tt | 10000000 | 125000000 | 10.00Cr [07.50Cr 5.00 Cr
Firms need not have previous work experience but, they require
Category E Upto 05 Cr 50,000.00 [technically competent team for preparation of PPR/DPR. Technical
team must have relevant experience and skilled engineers.

Repair and

Renovation of
Category F |existing buildings | 50,000.00 10,00,000.00 0.50 Cr 0.30 Cr 0.20Cr

& misc. works of

any amount

The Architectural / Design consultant / Firm should have successfully completed providing
Comprehensive Architectural Services as a prime consultant for building construction/town
planning/Infrastructure and facilities for Central Goverment/ State Goverment/Central or State
Government Undertaking/State or Central PSU/Institutional building.

L e e S MU NN
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| Note :

Private sector experience will not be valid.

3.iv Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- Record of poor performance such as abandoning the works, not properly completing the

contract, inordinate delays in completion, litigation history, or financial failures etc.

3.v. Empanelled firm from outside Bihar shall be considered for award of work only when they

undertake to have local office at Patna or, have local resident architect and designer (consent to be

attached) having sufficient experience & expertise for the period of completion of project or for a

period as mutually agreed for desired level of co- ordination.

3.vi. Architect empanelled in a particular category shall automatically be treated as

empanelled in all lower categories for award of work.

4, Cost of EOI

4.1 The consultants shall bear all costs associated with the preparation and submission of his
EOQI, and the Employer will in no case be responsible and liable for those costs.

5. Clarification of EOl Documents

5.1. A prospective consultant requiring any clarification of the EOl documents may notify the
Employer in writing or by email at the Employer's address indicated in the invitation to EOI.
The Employer will respond to any request for clarification which he received earlier than 10
days prior to the deadline for submission of EOI. Copies of the Employer's response will be
forwarded to all purchasers of the EQOI documents, including a description of the enquiry but
without identifying its source.

5.2. Pre-bid meeting

5.2.1. The consultant or his official representative is invited to attend a pre-bid meeting which will
take place at the address, venue, time and date as indicated in notice.

5.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

5.2.3. The consultant is requested to submit any questions in writing or by email to eepda-ida-
bih@gov.in & dirpi-ida-bih@gov.in to reach the Employer not later than 17.10.2025

5.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all purchasers
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5.2.5.

6.1.

6.2.

6.3.

701

8.1.

of the bidding documents. Any modification of the bidding documents which may become

necessary as a result of the pre-bid meeting shall be made by the

Employer exclusively through issue of an Addendum not through the minutes of the pre-bid

meeting.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a consultant.
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents

by issuing corrigendum/addendum.

Any addendum thus issued shall be part of the EOI documents and shall be communicated in

writing or by cable to all the purchasers of the EOl documents.

Prospective consultant shall acknowledge receipt of each addendum in writing or by cable to
the Employer. The Employer will assume no responsibility for postal delays.

To give prospective consultant reasonable time in which to take an addendum into account in
preparing their EOIs, the Employer may, at his discretion, extend as necessary the
deadline for submission of EOIs.

PREPARATION OF EOI
Language of the EOI
All documents relating to the EQI shall be in English.
Documents Comprising the EOI
The EOI to be submitted by the consultant shall be in two separate parts;

Part | shall be named "Technical Part" and shall comprise

(i) Category-wise required Earnest Money Deposit (EMD) Amount in the form of Bank
Guarantee issued by scheduled /nationalized bank.

(ii) Qualification Information and supporting documents as specified.
(iii) Certificates, undertakings, affidavits as specified.
(iv) Undertaking that the bid shall remain valid for the period specified.

(V) An affidavit affirming the information he has furnished in the EQI document is correct
to the best of his knowledge and belief.

Part Il _shall be named "Financial Part" and shall comprise

(i) Priced Bid.

%
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8.2,

9.1.

9.2.

Each part will be separately sealed and marked in accordance with the Sealing and Marketing
procedure and both will be sealed and marked in a big envelope as instructed in the notice.

Bid Prices

The consultants shall quote their rates in percentage of the project cost both in words &
figures in specified format.

All duties, taxes, and other levies payable by the consultant under the contract or for any
other cause shall be included in the rate.

10. EOl-cum-RFP Validity

10.1

10.2

11.
11.1

14.2

11.3

11.4

11.5

EOQIs shall remain valid for a period not less than 120 days after the deadline date for EOI
submission . A bid valid for a shorter period shall be rejected by the Employer as

non-responsive. In case of discrepancy in EOI validity period between that given in the
undertaking and the Form of EOI submitted by the consultant, the latter shall be deemed to
stand corrected in accordance with the former and the consultant has to provide for any
additional security that is required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the consultant may extend the period of validity for a specified additional period.
The request and the bidders' responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his EOI security. A consultant agreeing to the request will
not be required or permitted to modify his EQI but will be required to extend the validity of his
EOI security for a period of the extension.

Earnest Money Deposit (EMD) Amount

The consultants shall furnish Category-wise required Earnest Money Deposit (EMD) Amount
in favour of Infrastructure Development Authority, Patna in the form of unconditional

Bank guarantee from any schedule Indian Bank/nationalized bank issued within the state in
the format given in EOI document (If issued from any bank outside the state will be converted
to any bank within the state before executing the agreement)

Bank guarantees issued as security for the EOI shall be valid for 45 days beyond the period

of empanelment.

Any proposal not accompanied by an acceptable Security shall be rejected by the Employer

as non-responsive.

The Earnest money of unsuccessful participants will be returned within 28 days of the end of
the EOI validity period specified.

The Earnest money of the successful consultant will be kept as performance guarantee till
the validity of empanelment of 45 days.
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11.6. The Earnest money may be forfeited :

12.

12.1.

13.

13.1.

13.2.

13.3.

14.

14.1.

14.2.

(a) if the consultant withdraws the EOI after opening the same during the period of EOI
validity;
(b) in the case of a successful consultant, if the Bidder fails within the specified time limit to

Sign the Agreement.
Alternative Proposals by consultant

Bidders shall submit offers that fully comply with the requirements of the EOI documents,
including the conditions of contract. Conditional offer or alternative offers will not be
considered further in the process of EQI evaluation.

Format and Signing of EOI
The consultant shall éubmit one set of the EOI comprising the documents.

The original and copy of the EQI shall be typed or written in indelible ink and shall be signed
by a person or persons duly authorized to sign on behalf of the consultant. All papers of the
EOI where entries or amendments have been made shall be initialed by the person or
persons signing the EOI.

The EOI shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the consultant in which
case such corrections shall be initialed by the person or persons signing the EOI.

Sealing and Marking of EOls

The consultant shall place the two separate envelopes. The two envelopes (called as inner
envelopes) shall be marked Technical EOls and Financial part and should be put inside one
outer envelope. The marked "Technical part" and "Financial part" will have additional
markings as follows.

- echnical art: To be opened on 30.10.2025
at 3.00 PM (date of Technical part opening) in the presence of Technical
Committee.

- Financial part: To be opened after evaluation of technical part and technically
successful consultant in the presence of tender committee.
The contents of Technical and Financial parts will be as specified.
The inner, outer and separate envelopes containing Technical and Financial parts shall

(a) Be addressed to the Employer.
(b) Bear the identification no of contract as indicated in the notice.

(c) Provide a warning not to open before the specified time and date for bid opening as
specified.

m

Infrastruture Development Authority, Patna, Bihar Page 12




14.3. In addition to the identification required in Sub-Clause 14.1 and 14.2, each of the envelopes
shall indicate the name and address of the consultant to enable the EOI to be returned
unopened in case it is declared late, or the Evaluation Committee declares the EOI as non
responsive pursuant.

14.4. If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

15. Deadline for Submission of the EOI

15.1. Complete EOIs (including Technical and Financial) must be received by the Employer at the
address specified not later than the date indicated in notice. In the event of the specified
date for the submission of EOIs declared a holiday for the Employer, the Bids will be received
up to the appointed time on the next working day.

15.2. The Employer may extend the deadline for submission of EQls by issuing an amendment in
which case all rights and obligations of the Employer and the consultant previously subject to
the original deadline will then be subject to the new deadline.

16. Late Bids

16.1. Any Bid received by the Employer after the deadline will be returned unopened to the bidder.
17. EOI Opening

174 The Employer will open all the EOIls received (except those received late), including
modifications made, in the presence of the consultant or their representatives who choose to
attend at time, date and the place specified In the event of the specified date of EOI opening
being declared a holiday for the Employer, the EOIls will be opened at the appointed time and

location on the next working day.

17.2. If any of the participants or their agents is not present at the time of opening, the employer
will open the EOI in their absence and prepare a statement and that will be binding on the
absent participants.

17.3. The envelope containing "Technical part" shall be opened. The amount, form and validity of
the Earnest money furnished with each EOI will be announced. If the EOI

security furnished does not conform to the amount and validity period as specified in the
Invitation for EOI, and has not been furnished in the form specified in Clause 186,

the remaining technical part and the sealed financial part will be returned to the consultant.

17.4. (i) Subject to confirmation of the EOI security by the issuing Bank, the bids accompanied
with valid security will be taken up for evaluation with respect to the Qualification

Information and other information furnished.

#
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(ii) After receipt of confirmation of the EOI security, the consultant will be asked in writing
(usually within 07 days of opening of the Technical part) to clarify or modify his
technical part, if necessary, with respect to any rectifiable defects.

(iii) The consultant will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial part.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the
Evaluation Committee will finalize the list of responsive bidders whose financial bids

are eligible for consideration.

17.5. At the time of opening of "Financial part", the names of the consultant found responsive will
be announced. The EOIs of only these consultants will be opened. The remaining EOls will
be returned to the consultant unopened. The responsive consultant ' names, the EQI prices,
the total amount of each EOI, any discounts, EOl Modifications and withdrawals, and such
other details as the Employer may consider appropriate, will be announced by the Employer
at the opening. Any EOI price or

17.6. diécount. which is not read out and recorded will not be taken into account in EQI evaluation.

17.7. The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present.

18. Process to be Confidential

18.1. Information relating to the examination, clarification, evaluation and comparison of EOls and
recommendations for the award of a contract shall not be disclosed to

consultant or any other persons not officially concerned with such process until the award to
the successful consultant has been announced. Any effort by a consultant to

influence the Employer's processing of EOls or award decisions may result in the rejection of
his EOI.

19. Evaluation and Comparison of Financial Bids

19.1. The Employer will evaluate and compare only the Bids determined to be substantially
responsive.

F. AWARD OF CONTRACT

20. Award Criteria

20.1. The lowest rate obtained amongst technically qualifying consultants will be the rate for all
successful consultants.

21. ALLOTMENT OF WORK:

21.1. Depending upon the requirement, IDA, Patna will invite limited tender(s) or price bid on email
from the empanelled Consultants/Architects.

“
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21.2. The work will be allotted to the successful Consultants/Architects, who emerges the lowest
bidder in the tender. The tender will be invited in single bid (financial only) from empanelled
consultants.

The details of the same will be stipulated in the limited tender proposed to be invited by IDA, Patna
21.3. IDA, Patna also reserves the right to allot the work to any of the empanelled
Consultants/Architects after giving due consideration to the suitability and competence of the
Consultants/ Architects to handle jobs, with due regard to their proven track record, which shall be
reviewed by IDA, Patna, as found necessary, from time to time. -

22. PERIOD OF EMPANELMENT:

22.1. The empanelment of the Architects/ Consultants will be for a period of 3 (Three) Years from the
date of empanelment. However, IDA, Patna reserves the rights to cancel the empanelment of any or
all the consultant(s) and request afresh proposal for empanelment at any time.

22.2. IDA, PATNA reserves the right to extend the period of empanelment of consultants for further
period by mutual consent depending on the requirement and performance of the consultant. The
decision of MD, IDA in this regard would be final.

22.3. The empanelment of the Consultants/Architects will remain in force for the purpose of
completion of all works ordered during the currency of the empanelment until they have been
completed.

23. Employer's Right to accept any EOI and to reject any or all EOls

The Employer reserves the right to accept or reject any EOI, and to cancel the EOI process
and reject all EOls, at any time prior to the award of Contract, without thereby in incurring any
liability to the affected consultant or consultant or any obligation to inform the affected

consultant or consultant of the ground for the Employer's action.

24. Corrupt or Fraudulent Practices

24.1. The Employer will reject a proposal for award if it determines that the consultant recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in question
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a
contract with any other agencies, if it at any time determines that the firm has engaged in corrupt or

fraudulent practices in competing for the empanelment.

ﬁ
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G. APPENDIX to ITC

1. Name of the Employer- Infrsasructure Development

Authority, Patna

2. The last five years 2020- 2021
- 2021- 2022
2022- 2023
2023- 2024
2024- 2025
T This annual financial turn over- as indicated in EOI
2. Value of project (experience) as indicated in EOI
3. The pre-bid meeting will take place at 20.10.2025 at 12.00

am at Conference Hall, Infrastructure Development
Authority, 1** floor Udyog Bhawan, East Gandhi Maidan,
Patna.

4. The technical bid will be opened at 30.10.2025 at 3.00 PM
(address of the venue) on IDA Office, Patna (time and date)

5. Address of the Employer IDA, 1% Floor, Udyog Bhawan,
East of Gandhi Maidan, Patna

6. Identification:

- EOI document for empanelment of architectural &
design consultants for work in state of Bihar and outside
Bihar.

- EQI reference No. 25/EQI/IDA/25 (insert number)

- Do not open before 30.10.2025 at 3:00 pm (time and
date)

8. The EOI should be submitted latest by 29.10.2025 till 5.00
PM

e —
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9. The Technical Proposal will be opened at IDA Office Patna
(place) on 30.10.2025 at 3.00 PM (time and date)

10. Escalation factors (for the cost of works executed and
financial figure to a common base value for works
completed)

Year before Multiply factor
One 14
Two 1.21
Three 1.33
Four 1.46
Five 1.61

f
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SECTION 2
QUALIFICATION INFORMARION
(To be filled in by consultant)

) QUALIFICATION INFORMATION
The information to be filled in by the consultant in the following pages will be used for purposes of
post qualification. This information will not be incorporated in the Contract.

- | For Architects & Design consultant
1.1 Constitution or legal status of consultant
(Attach copy)
Place of registration :
Principal place of business :
Power of attorney of signatory of Bid
(Attach)

1.2 Total value (in Rs.) of design consultancy work performed in the last five years**
2020- 2021

2021- 2022
2022- 2023
2023- 2024
2024- 2025

Work performed as prime consultant in Govt. Sector work performed in the past as a nominated sub-
consultant will also be considered provided the sub-contract involved execution of all main items of
work described in the bid document, provided further that all other qualification criteria are satisfied
(in the same name) on works of a similar nature over the last five years.**

Project | Name of | Descripti | Contract | Value of | Date of | Stipulated | Actual date | Remarks
Cost the on of No. Consulta | issue of period of of explaining
Employer | work ncy(Rs. work completion | completion | reasons for
In Crore) order 5 delay &
work
completed)

%
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List of In House Key Personnel

University/

S. No. Personal Qualification Experience
Institution

Note: Supporting documents may be attached.

Key Personnels/Associates to be deployed

{ S. No. Personal Qualification University/ Institution Experience
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Note : Supporting documents and acceptance may be attached.

Qualification of Technical Staff (minimum requirement) under Category A

Sl . Minimum Minimum Years of
No S Strength Qualification Experience
1 Senior Engineer 1 Nos. B.E./B.Tech. or In case of ME/M.Tech 5
/Project M.E./M.Tech. years or for B.E/B.Tech
Manager (Civil) (in respective category | 10years of Experience.
of work area)
2 Design 2 Nos. B.E./B.Tech. or In case of ME/M.Tech
Engineer(Civil) M.E./M.Tech. 1 years or for
(in respective category | B.E/B.Tech 3years of
of work area) Experience.
3 Architect 3 Nos. B.Arch./M.Arch. (in|In case of M.Arch. 1
respective category of |year orfor B. Arch 3
work area) years of Experience.

Qualification of Technical Staff (minimum requirement) under Category B

Sl. . Minimum Minimum Years of
No Sfalt Dasall Strength Qualification Experience
i Senior Engineer 1 Nos. B.E./B.Tech. or In case of ME/M.Tech 3
/Project M.E./M.Tech. years or for B.E/B.Tech
Manager (Civil) Syears of Experience.
2 Design 2 Nos. B.E./B.Tech.or In case of ME/M.Tech 1
Engineer(Civil) M.E./M.Tech. year or for B.E/B.Tech 3
years of Experience.
3 Architect [ 2 Nos. B.Arch./M.Arch. In case of M.Arch. 1 year
or for B. Arch 3 years of
Experience.

Qualification of Technical Staff (minimum requirement) under Category C

Sk | staff Detail Minimum Minimum Years of
No Strength Qualification Experience
1 Senior Engineer | 1 Nos. B.E./B.Tech. or In case of
/Project M.E./M.Tech. ME/M.Tech 1 year or
Manager for B.E/B.Tech 3
(Civil) years of Experience.
2 Design 1 Nos. B.E./B.Tech. or In case of
Engineer(Civil) M.E./M.Tech. ME/M.Tech 1
year or for
B.E/B.Tech 3year of
Experience.
3 Architect 2 Nos. B.Arch./M.Arch. In case of M.Arch 1
yearor for B. Arch 3
years of
Experience.

%
T =
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Qualification of Technical Staff (minimum requirement) under Category -D

Sl | staff Detail Minimum Minimum Years of
No Strength Qualification Experienc
e
1 Senior Engineer | 1 Nos. B.E./B.Tech. or In case of
/Project M.E./M.Tech. (in ME/M.Tech 1 year or
Manager respective category of for B.E/B.Tech 3
(Civil) work area) years of Experience.
2 I Design 1 Nos. B.E./B.Tech. or In case of
' Engineer(Civil) M.E./M.Tech. (in respective | ME/M.Tech 1 year or
category of work area) for B.E/B.Tech 3
years of Experience.
3 Architect 1 Nos. B.Arch./M.Arch. In case of M.Arch. 1
year or for B. Arch
3 years of
Experience.

Qualification of Technical Staff (minimum requirement) under Category -E & F

Sl : Minimum Minimum Years of
Det
No StaffDetail Strength Qualification Experienc
&

1 Senior Engineer /| 1 Nos. B.E./B.Tech. or In case of ME/M.Tech 1
Project M.E./M.Tech. year or for B.E/B.Tech 3
Manager(Civil) year of Experience.

2 Architect 1 Nos. B.Arch./M.Arch. | In case of M.Arch. 1 year

or for B. Arch 3 years of
Experience.
2 Additional Requirements

2.1 Consultant should provide any additional information required to fulfill the requirements of

Clause 4 of the Instructions to the consultant, if applicable.
(i) Affidavit
(i) Undertaking
(i) Update of original prequalification application
(iv) Copy of original prequalification application

(v) Copy of prequalification letter

W
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AFFIDAVIT

y ! |, the undersigned, do hereby certify that all the statements made in the required attachments

are true and correct.

2 The undersigned also hereby certifies that neither our firm
M/s has abandoned any

work nor any contract awarded to us for such works have been rescinded, during last five
years prior to the date of this bid.

3 The undersigned hereby author use(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation.

4. The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department
Project implementing agency.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 3

1.0.0 Payment of Consultancy Fees - As mentioned

Consultancy Fee for Architectural and Engineering Services :

Categ e Unit : Rate Rate
ory (in figures) ~ (in words)

Architectural and Engineering | Percentage of
A Consultancy Fee for Project Cost Project Cost

Above Rs. 100 (One Hundred) Crore.

Architectural and Engineering | Percentage of
B Consultancy Fee for Project Cost | Project Cost

Above Rs.50 (Fifty) Crore to Rs. 100

(One Hundred) Crore.

Architectural and Engineering Percentage of
c Consultancy Fee for Project Cost Project Gosl

Above Rs. 25 (Twenty Five) Crore to

Rs. 50 (Fifty) Crore.

Architectural and Engineering Percentage of
D Consultancy Fee for Project Cost_ Project Cost

Above Rs. 05 (Five) Crore to Rs. 25

(Twenty Five) Crore.

Architectural and Engineering Percentage of

E | Consultancy Fee for Project Cost Projec: Cost

Upto Rs. 05 (Five) Crore.

Architectural and Engineering Percentage of
- Consultancy Fee for Repair and Project Cost

Renovation/upgradtion of existing

buildings & misc. work of any amount.

The fee includes planning, designing and periodical supervision during construction of the project,
travel expenses towards periodical supervision, for attending meetings with IDA/Clients/ visits to
local authorities, etc. by the Consultant and or by their technical persons.

Note:

1 In case of difference in word and figure rate written in word will be considered.

2 |n case of any cutting/overwriting it should be duly countersigned.

3. If rate column is left blank by any applicant the financial bid will be treated as invalid.
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2.0. Mode of payment :

On completion of work as under and after getting administrative approval from competent authority.

Milestone payment schedule for various activities are as under:

SL. Extent of Payment/
No. Milestone Achieved Percentage of
Payable Fee
1 [On Submitting Conceptual Project Report including
Detailed Survey, Site (Layout) Plan of buildings and
services, concept drawings of all buildings, Models/ 10%
Perspective views/ walkthrough etc. Preliminary Estimate, (Ten Percent)
giving Presentations on the schemes to IDA/Client and
incorporating modifications, if any, Obtaining its approval
from IDA/client.
On Submitting Detailed Project Report (DPR) including
soil test report, all drawings of architectural, structural,
2 internal and external utility services, finishing schedules,
Valuation of existing building etc., indicating complete
scope, Obtaining its approval from IDA/client, if required.
Submission of Detailed design calculations/ take-off
sheets, complete Tender Documents including BOQ, Upto 50%
Technical Specifications, List of recommended makes, (Fifty Percent)
Drawings, Analysis of Rates, Detailed Estimate indicating
cost separately for each sub-head. Submission of Vetted
Design & Drawings/Structural Stability Test Report from
any lIT / NIT / BCD, Bihar.
On Submitting Working /Good for Construction (GFC) Upto 60%
3 Drawings and details required for commencement of work (Sixty Percent)
at site.
4 | During the execution of work (on pro-rata basis) Upto 80%
_ Commensurate with the value of the work executed (Eighty Percent)
5 After successful Completion of the Project and Upto 100%
Submission of Completion Drawings (As Built Drawings) in (One Hundred
2 copies with Hard Copies & Soft Copies Percent)
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2.1. Repeat Designs

Entire work of the consultant, including all structural drawing, design, specification, BOQ etc. will be
copyright of the Infrastructure Development Authority (IDA), Patna.

(a) In case of repeat blocks without any modifications or with some in-house modification, the
consultant should not be paid for such design/ drawing.

(b) The Fee payable for Repeat Blocks (excluding original block) would be 35% (Thirty five percent)
only of the Fee of the original block for each repetition at site /sites. Type plan for repetition of
different building blocks shall be used to optimum extent unless a new plan is required as per site
conditions.

(c) In case of Repeat works at different sites where new structural designs & drawing is required
then the fee would be 50% of the originals fee.

2.2. The payment of fee to the Architect firm/consultant shall be restricted to the project cost. For the
purpose of payment of fees, the project cost shall be lowest of the following:
(a) The actual cost of the project on completion; or
(b) PPR cost (original estimate) approved by IDA/Client; or
(c) Estimated cost of the project put to tender.
2.3. The actual completion cost of the project or DPR /preliminary cost approved by IDA/Client or
Estimated cost of the project put to tender shall not include the following:
e Cost of land, if any.
e Payment to statutory bodies/local authorities/Green Building Certification
Authorities/State/Central Government.
e Any fee, deposit and payment towards services rendered by local Authorities/State/Central
Govt.
e |DA handling charges.
e Contingencies charges.
e Escalation in tendered cost of work due to variations in the cost of labour, material,
specifications etc. shall not be paid.
o Extra/substituted items, deviations (plus/minus)

The above fee at 2.0 is inclusive of fee payable by the consultant to any other

consultant/Associate(s) and nothing extra shall be payable by IDA for this purpose.

”
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Terms and Conditions

4.0.

4.1.

4.2,

4.3.

(a) The consultant E.M.D. shall be converted to performance guarantee of the Agreement/ this

bank guarantee shall remain valid till agreement period plus 45 days.

(b) The Consultant undertakes to design, redesign, modify and make changes in the design.
Drawings, details, vetting of shop drawings etc., any number of times, till they are finally
approved by IDA Proof Consultant and client and as required for completion, trial run, defect
liability period and handling over of the project to client, within the fees agreed by the

Consultant and nothing extra shall be payable to the Consultant in this regard.

Payment Towards Visits

All expenses for visits performed by the Consultant in connection with planning, Designing,
detailing, till the stage of approval of “Good for Construction Drawings” are included in the fees
of Consultant mentioned in and nothing extra beyond the agreed fees is payable among to

them.

The Consultant shall prepare necessary models and walk through presentation. If required, in

connection with approvals of schemes prepared by them from Client/ Statutory bodies etc. The
cost of model & walk through presentation shall not be paid extra by IDA.

If at any time after award/start of work the client decides to abandon or reduce the scope of work
for any reason whatsoever and hence not requires the whole or any part of the works to be
carried out.IDA shall give notice in writing to this effect to the consultant and the consultant shall
have no claim for any payment of compensation,or otherwise whatsoever,on account of any
profit or advance which he might have derived from the execution of the works in full but which
he did not derive in consequence of the foreclosure of the whole of part of the work.

The consultant shall supply free of charge to IDA, the following documents:
Four Numbers Copies of Project Report.

Four sets of preliminary drawings, measurement sheets and estimates to be submitted to
Client/IDA.

Four sets of complete detailed design calculations (structural and other services) including
supply of  drawings incorporating subsequent modifications/ revision, if any.

Four sets of each of all working drawings for Architectural Structural, Public Health, Electrical
Mechanical, Fabrication, Erection and all services and works ( good for construction
drawings), based on the approved drawings including supply of drawings incorporating
modifications/ revisions if any.

Four sets of detailed estimates and rate analysis of all works.

e e P ey ey
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VI. Adequate number of additional design; drawings and other documents needed for proper

execution of works.

VIl. Two sets of completion drawings (As Built Drawing) and detailed documents.

In addition, Consultant shall give soft/ editable copies of all above document for client/

IDA reference and record.

4.4. The Consultant will require to following “Time Schedule” for PPR/ DPR as under:-

Category Architectural and Engineering S': ?;zrlizlgﬂi[%f;;? ;fsl c{j)ais from date of arder.or
Consultancy for Project Cost Submission of DPR 45' d‘ - rom
A Above Rs. 100 (One Hundred) ubmission of DPR-45 days from date of
Crome communication of approval of PPR or as per
' requirement of |.D.A. :
Category Architectural and Engineering
Consultancy for Project Cost Submission of PPR-15 days from date of order or
B Above Rs.50 (Fifty) Crore to as per requirement of [.D.A.
Rs. 100 (One Hundred) Crore.
Submission of DPR-30 days from date of
communication of approval of PPR or as per
requirement of |.D.A. :
Submission of PPR-15 days from date of order or
Category _ _ : as per requirement of |.D.A.
Lok and Engineering | g mission of DPR-30 days from date of
onsultancy for Project Cost G ¢ | of PPR or a
Above Rs. 25 (Twenty five) communlcatlon of approval o or as per
: uirement of [.D.A.
Crore to Rs. 50 (Fifty) Crore. ot
Submission of PPR-15 days from date of order or
Category _ _ . as per requirement of |.D.A.
D ggc:;ﬁf;ﬁ;ayl fa Or:dpli;‘}ggegg:tg Submission of DPR-30 days from date of
- communication of approval of PPR or as per
Above Rs. 05 (Five) Crore to ementof LD A
Rs. 25 (Twenty Five) Crore. =g =
Architectural and Engineering Submission of PPR-15 days from date of order or
Category | Consultancy for Project Cost as per requirement of |.D.A.
E Upto 05 (Five) Crore Submission of DPR-30 days from date of
communication of approval of PPR or as per
requirement of I.D.A.
Submission of PPR-15 days from date of order or
Architectural and Engineering as per requirement of I.D.A.
Category | Consultancy for Repair and
F Renovation/upgradtion of Submission of DPR-30 days from date of
existing buildings & Misc. work | communication of approval of PPR or as per
of any amount . requirement of |.D.A.

The Consultant shall complete the said works within this agreed time schedule.

#
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4.5, All design and drawing shall be the property of IDA and the name & LOGO of IDA shall be
predominantly displayed on all the drawings and documents as Prime Consultant”.

The originals of approved completion drawings are on good quality reproducible on tracing paper.

The propriety rights of design shall remain with IDA.

4.6. The consultant shall be fully responsible for evolving safe; economical, technically sound and
correct design and shall ensure that the planning and designing of the work is carried out based on
State Govt./CPWD/DSR Specification on latest IS codes of practices, legislation, other relevant by-
laws and good engineering practices. The consultant shall guarantee the structural stability and
performance of all the structures, conveyances system and services after completion. The bills of
quantities and specifications shall be as per State Govt. SOR/DSR/CPWD/Market rate, as desired by
IDA or client.

4.7. The Consultant will give undertaking that all drawings, design, specifications, plans estimates
and other documents will be prepared and furnished to suit the particular local conditions of the site
in the most economical manner. The consultant will work out economical design and adopt

specification so as to ensure that the estimates approved by client at initial stages are not exceeded

on completion of work. At any stage during the progress of execution of the work, if any defect is

noticed, in the drawings, designs, specifications, plans, estimates or other documents, the consultant
shall provide free of cost to IDA fresh designs/drawings/ specifications/ estimates and other
documents within a period of the seven days from the date of notice issued by IDA in this regard.
The consultant shall also indemnify IDA for Iossés due to such defective drawings / designs/
specifications/ estimates / other documents supplied by the consultant subject to a maximum of the
consultahcy fees.

4.8. The consultant shall ensure at detailed design stage that the project is completed within
approved project cost and the actual quantities of works executed at site based on details/drawings
given by the consultants, should not exceeded by 05 % (Five Percent) of the quantities/cost given by

him at detailed project report stage on the basis of which the project cost is approved by the client. In
case IDA has to incur extra expenses due to execution of extra quantities/ additional work ( not paid
by client) to complete the project, the same shall be recovered from the consultant up to the extent
of maximum 15% ( fifteen percent) of total consultancy fees.

However the above guarantee by consultant on quantity variation of 05 % on the understanding that
basis parameters as considered by consultant during the preliminary

project report stage remains unchanged. In case there is a major change in basis parameters, which
could affect the quantities, the consultant will revise the design and find ways and means of
completing the project within the cost as approved by the client at the sanction stage. Final decision
in this matter will be taken as per discussions between IDA and consultant at that stage. Nothing
extra shall be payable to the Consultants in this regard and same is deemed to be included within

the fee agreed by Consultant.
%
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4.9. While providing Consultancy services, the consultant shall ensure that there is no
infringement of any patent or design rights and he shall be fully responsible for consequences/ any
action due to any such infringement. The consultant shall keep IDA indemnified all the times and

shall bear the losses suffered by IDA in this regard.

4.10. The statutory deduction of income tax, or other taxes/ dues shall be made from the payment

released to consultant time to time. An amount equal to 10% of the billed value will

be deducted at source as security deposit and will be refunded on successful completion of the
project.

4.11. The consultant shall get the structural design checked & vetted from any IIT / NIT / BCD,
Bihar. before issuing the structural drawing for execution. All costs related to checking/vetting shall

be borne by the consultant and is deemed to be included in the fees However; the checking of
design and drawings of the consultant any IIT / NIT / BCD, Bihar. as above shall not absolve the

responsibility of the consultant.

4.12. EXECUTION OF THE ASSIGNMENT:
I. Al the stages of work shall be completed by the consultant/Architects and the necessary

approval given by the IDA according to the time schedule mutually agreed upon.

II.  In the event of Consultant/Architects firm closing its business, the IDA shall have the power
to employ any other agency to complete the work and all due payments shall be forfeited with
penalty of blacklisting of the consultant.

. I at any time after award/ start of work, the IDA decides to abandon or reduce the scope of
work for any reason whatsoever and hence not requires the whole or any part of the works to
be carried out. IDA shall give notice in writing to this effect to the Consultant/Architect and the
Consultant/Architect shall have no claim for any payment of compensation, or otherwise
whatsoever, on account of any profit or advance which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure of
the whole or part of the work. However the Consultant/Architect shall be entitled to the

payment of appropriate percentage due on actual cost of work completed.

5.0. PENALTY

|. Penalty for delay:-

ant fails to complete the work within the contract period or extended period
@ 01% per week

In case the consult
mentioned above owing to reasons attributable to consultant, liquidated damages
of the total fees payable shall be levied on the

of the total fees subject to a maximum of 10%
consultant. IDA shall be entitled to deduct such damages from the dues that may be payable to the

consultant.
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Il. Penalty for defective PPR/DPR

The P.P.R./D.P.R. submitted by the consultant should be sound and B.O.Q. should be true
representative of drawing and the quantity provided in B.O.Q. for different items should clearly match
with provisions of drawing. Also the drawing submitted by the consultant must be as per site.

In case the PPR/DPR submitted by the consultant found faulty or defective at the any stage
of the execution of work penalty @10% of total fee shall be imposed on consultant. Consultant will

be removed from the empanelment panel for new work in future.

6.0. TERMINATION:

(I) Termination for defaults:

The client may without prejudice to any other remedy for breach of agreement, by written notice of
default sent to the consultants, terminate the agreement in whole or in part :

(a) If the consultant fails to deliver any or all of the services within the time period(s) specified in the
agreement or any extension thereof granted by the client in writing.

(b) If the consultant fails to perform any other obligations under the agreement, or,

(c) If the consultant fails in either of the above circumstances, do not cure its failure within a period
of thirty (.30 ) days after receipt of the default notice from the client or any such extensions allowed
from time to time, under the circumstances that appear reasonable until a conclusion is arrived at
that the consultant has abandoned the project which connotation shall be construed mean a defined
under the prevalent contract laws.

(d) If the consultant refuses to accept and perform the assignment given by the client.

(e) In the event of the failure on the part of the consultant to complete his work or the clients to give
their approval and / or make payments within the time specified in the time schedule or in the event
of either of the parties committing a breach of any one or more of the terms and conditions of the
agreements, the aggrieved party shall be entitled to rescind this agreement without prejudice to its
rights to claim damages or remedies under the law. The period of notice to be given to rescind the
contract will be 30 days. No payment to the consultant would be done except those which have
already been made or which may become payable against the bills of works already submitted as on
the date of notice.

(f) In the event, the owner terminate the agreement in whole or in part, pursuant to Para 6.0.1 client
may get the services done, upon such terms and in such manner as it deems appropriate, similar to
those not rendered, with all payments due to the consultant up to that stage shall be liable to be
forfeited and the client shall be at liberty to claim excess cost of such services, cost escalation and
any other resulting damages by means of appropriate civil actions. However, the consultant shall
continue to perform as per agreement, if not terminated.

s ——— ]
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(h) The agreement may be terminated at any time by IDA upon one month’s notice in writing being
given to Consultant, if the consultant’s work is not found to be satisfactory according to the terms of
the agreement. In case the agreement is terminated on account of consultant’'s work not being
satisfactory, IDA will get the work done at the risk and cost of the consultant and performance
Guarantee/Security money shall be forfeited.

6.1. Termination for Insolvency :

(a) The client may at any time also terminate the agreement by giving written notice to the
consultant without compensation to the consultant, if the consultant becomes bankrupt or
otherwise insolvent, provided that such termination will not prejudice or affect .any right of
action or remedy which has accrued or will accrue there after to the client.

(b) The Consultant/Architects shall prepare drawings , designs , outline specifications and
estimates of cost by cubic measurements or on areas basis on schedule of rates of the PWD
SOR . In the absence of rate in the aforesaid schedule of rates , the same shall be referred to
CPWD , SOR ( DSR) or arrived at by actual analysis.

(c) The Consultant/Architects shall assume full responsibility for the design and specifications for
items described in the scope of work . The clients will have full access to the details of the
calculations and the designs for purpose of scrutiny for satisfying themselves as to their
correctness. The Structural / services consultants of the Consultant/Architects will render all
possible help for the above scrutiny.

(d) The Consultant/Architects shall supply to the client free of cost Four sets of final drawings at
stage 2 of the agreement, Four sets of all drawings, specifications and other particulars in
stages thereafter. The Consultant/Architects shall not make any deviation, alteration or
omission from the approved drawings, involving financial implication without prior consent of
IDA.

(e) The Consultant/Architects shall make necessary revisions as may be required by client in the
drawings and other documents submitted by him at the draft stage. Any subsequent revisions
in the drawings and other documents once approved required to be made by client shall also
be made available free of cost by the Architect.

(f) No change shall be made in approved drawings and specifications at site without the consent
of the IDA.

(g) The client shall have the liberty to postpone or not to execute any work and the Consultant
shall not be entitled to any compensation for non-execution of the work except the fees which
are payable to the Consultant up to the stage of services already submitted.

(h) The agreement shall be governed by the Indian laws in force from time to time and the courts
at Patna shall alone have exclusive jurisdiction to entertain and try any or all matters arising

out of this agreement.

M
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(i) Any disputes or differences in connection with the agreement shall be, to the extent possible,
settled amicably between the parties. If it can not be reached then, all disputed issues shall
be settled by arbitration as proposed hereafter, subject to termination clause mentioned in
this agreement.

7. Forcé Majeure Clause

IDA will not be responsible for any delay/ stoppage of work due to force majeure conditions
like natural calamities, civil disturbances, strikes, war etc and losses Suffered, if any, by the
consultant on this account. IDA shall not be liable in any way to bear such losses and no
compensation of any kind whatsoever will be payable by IDA to the consultant.

8.0. ARBITRATION :

In this event of any question, dispute and difference whatsoever arising under the agreement or in
connection there-with including any question relating to existence. Meaning and interpretation of the
agreement or any alleged breach thereof, the same shall be settled as far as possible by mutual
discussions and consultation between consultant and IDA with reference to and in context of the
agreement failing which the same will be referred to the Sole Arbitration of any arbitrator appointed
by the Managing Director, IDA whose decision shall be final and binding on both the parties. Subject
to as aforesaid, the Bihar Arbitraral Tribunal Act, 2008 and rules there under and any statutory
modifications thereof for the time being in force shall apply to the arbitrator proceedings under these
Paras. It is clearly agreed that in every case where any appointee arbitrator refuses or vacates his
office or neglect or refuses to act or become incapable of acting or dies, the vacancy shall be
supplied by the Managing Director, IDA as aforesaid.

. That ihe consultant expressly agrees that during the term thereof, he will not be interested,
directly or indirectly, in any form fashion or manner, as partner, officer, director, shareholder, advisor,
employee, or in any other form or capacity, with any other institution or organization or person which
directly or indirectly impinges upon and sub serves the interest of the IDA.

Il. That the consultant shall not at any time, in any fashion, form or manner, either directly or
indirectly divulge, disclose or communicate to any person, firm corporation, institution or organization
in any manner whatsoever any information of any kind, nature or description concerning a matter
affecting or relating to the work/project of the First Party of any nature except as provided and
required under the law of the land or when interest of the second party so requires or with written

permission of the First Party. This clause shall be applicable even after completion/termination of the
contract. |

lll. That the second party shall not make any commitment or contracts on behalf of the IDA to any
person, institution or organization without the written consent and permission thereof and if the same
is done without any consent and permission, the CONSULTANT shall solely be responsible for such
commitments and contracts and the IDA shall have no concern whatsoever.
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9.0. JURISDICTION

All disputes arising out of empanelment or the works assigned to consultants shall have the
jurisdication of Patna Court only.

SECTION 8
SECURITIES AND OTHER FORMS
(To be filled by Bidder/Employer)

EOI SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the
Bidder") has submitted his Bid dated [date] for the construction of
[name of Contract hereinafter called "the Bid"].

KNOW ALL PEOPLE by these presents that We

[name of Bank] of [name of country] having our registered
office at (hereinafter called "the
Bank") are bound unto [name of Employer](hereinafter called "the
Employer") in the sum of *for which payment well and truly to be

made to the said Employer the Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of ,20

THE CONDITIONS of this obligation are :

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in
the Form of Bid;

OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the
period of Bid validity :

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders, if required; or

#
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(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction

to Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to his owing to the occurrence of one or
any of the three conditions, specifying the occurred condition or conditions.

%k

This Guarantee will remain in force up to and including the date

days after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is
hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the

above date.
DATE SIGNATURE
WITNESS SEAL

[Signature, name and address]

*

The Bidder should insert the amount of the guarantee in words and figures denominated in
Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to
Bidders.

> 45 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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UNDERTAKING

I the undersigned do hereby undertake that our firm M/s
agree to abide by this bid for a period

days for the date fixed for receiving the same and it shall be binding on us and may be

accepted at any time before the expiration of that period.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE

#
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